BRUHAT BANGALORE MAHANAGARA PALIKE

YELAHANKA ZONE, BANGALORE

No: BBMP/EE/BTP/WO/ 122 /2017-18

Executive Engineer,
Byatarayanapura Division,
No. 2152/20, Defence Colony,
Sahakara Nagara,Bangalore-92
Tel:080 22975937

Date: 20/03/2018

WORK ORDER

To,

Executive Engineer,
Karnataka Rural Infrastructure development Ltd,
#280, 59th Cross road,
17th 'C' Main road,
3rd 'Y' Block, Rajajinagara,
Bangalore-560 010.

* * * * *

Pursuant to signing of the contract agreement for the below mentioned work, you are hereby instructed to contact AEE (Vidyaranyapura) and proceed with the execution of the said works in accordance with the contract documents and as per the instructions of engineer-in-incharge.

Name of work	**Improvements to roads, drains and other works Singapura Behind Govt school road and surroundings area in ward no. 11 Kuvempunagara.**
Estimate Cost of work	Rs 25.00 Lakhs
Job Number	011-18-000007
Head of Account	P1878
Administrative Sanction No :	AS/EE(BTP)/82/17-18 Dt: 14.12.2017
Technical Sanction No:	TS/CE(YNK)/587/17-18 Dt:02.02.2018
Period	60 Days
Amount	Rs. **24,99,198/-** (Including KRIDL Charges)

20/03

Executive Engineer,
Byatarayanapura Division,
Bruhat Bangalore Mahanagara Palike.

20/03

Copy to:

1. Assistant Executive Engineer (Vidyaranyapura) Sub-division along with Schedule – 'B' for necessary action.The necessary work bills should be accompanied along with photographs, test reports and also submit the progress of works fortnightly.
2. Assistant Executive Engineer (V&QC) for information.
3. Account Superintendent along with original file for information.
4. Copy to file.

Scanned by CamScanner

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA00719339851071Q
Certificate Issued Date	:	21-Feb-2018 03:02 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ SAHAKARANAGAR1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08507343079120 69Q
Purchased by	:	KRDEL BANGALORE
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECTIVE ENGINEER BBMP BANGALORE
Second Party	:	KRDEL BANGALORE
Stamp Duty Paid By	:	KRDEL BANGALORE
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Please write or type below this line

BRUHAT BANGALORE MAHANAGAR PALIKE

AGR. No. EE/BTP/BBMP/AG/ 122 /17-18

Est Cost : **25.00** Lakhs

This agreement, entered this day 20th March 2018 between the **Executive Engineer, Byatarayanapura Division, No. 2152/20, Defence Colony, Sahakara Nagara,Bangalore-92** on behalf of The Commissioner, Bruhat Bangalore Mahanagara Palike, Bangalore (hereinafter called "the Employer") of the one part and. **Executive Engineer, Karnataka Rural Infrastructure development Ltd, #280, 59th Cross road, 17th 'C' Main road, 3rd 'Y' Block, Rajajinagara, Bangalore-560 010** (Herein after Called second party), which terms shall mean and include his heirs, successors and legal.

20/03

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

EXECUTIVE ENGINEER-4
BBMP DIVISION

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as

Scanned by CamScanner

BBMP Desires to entrust the work of "**Improvements to Roads, drains and other works Singapura Behind Govt School Road and Surrounding area in Ward No. 11(Kuvempunagara)**" Amounting to Rs. 25.00 Lakhs to KRIDL Vide Administrative No. AS/EE(BTP)/82/17-18 Dt:14.12.2017 and Tec.. sanction No: TS/CE(YNK)/587/17-18 Dt:02.02.2018 (111% i.e., 100% PWD SR Rates + 3% KRIDL Charges + 1% Labour Cess + applicable GST As per order ಆಯುಕ್ತರು, ಬಿಬಿಎಂಪಿ ರವರ ಕಛೇರಿ ಆದೇಶ ಸಂಖ್ಯೆ:ಮುಲೆಅ/ಪಿ.ಆರ್/GST-2/17-18 ದಿನಾಂಕ :08.12.2017)). The Goverrntment of Karnataka in the notification CE 169 ವೆಚ್ಚ-12/11 ದಿನಾಂಕ 10.03.2011 has exempted Karnataka Transparency public procurement Act for execution of works to KRIDL under Section 4(a) & UD letter No. ನಅಇ/89/ಎಂಎಸ್‌ಪೈ/2011 ದಿನಾಂಕ:11.03.2011.

THIS DEED WITNESS AS FOLLOWES

1. **a.** KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by competent authority of BBMP.

   b. Estimate shall be prepared by BBMP at current PWD Schedule of rates 2016-17 and entrusted to KRIDL with Including KRIDL charges.

   c. Administrative Approval and Technical Sanction accorded by competent authority of BBMP.

2. The work will be completed within 60 days from the date of handling over clear sites. Release of funds. Clearance of estimate, work order / agreement whichever is later.
3. Defect liability period shall be 24 Months from the date of completion of work.
4. **a.** If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway / PRED / KUWS&DB.

   b. For items not found in any of the SR data rates shall be prepared and got approved from the competent authority.
5. The KRIDL Shall prepare bills as per execution and which shall be certified from third party mutually agreed from both the agencies viz ..... whose payment shall be paid through the second party (ie KRIDL) as per agreement norms between BBMP and third Party.
6. Any variation in quantities, specifications and extra items shall be got it approved from competent authority of BBMP during the course of execution of work.
7. KRIDL Shall prepare bill for any part work completed which will be certified by the concerned engineer and Third Party .The bill will be paid in due course.
8. Final bill shall be prepared by KRIDL and be certified by concerned engineer and third party as referred above and to be routed through Chief engineer for final payment.
9. The Market rates of cement, Steel, Bitumen and RMC Shall be paid as per item No 4 of general notes of PWD SR of Bangalore Circle for the year 2016-2017.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

20/03

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

20/03

Scanned by CamScanner

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payment between BBMP and KRIDL the matter shall be referred to the Commissioner, BBMP Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Witness: -

Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

First Party

20/03

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

20/03

Scanned by CamScanner